AHCCCS
Arizona Health Care Cost Containment System

June 26, 2020

Jamie Wills, Managing Director
Accenture Health & Public Service
3200 E. Camelback Rd., Ste 245
Phoenix, AZ 85018
jamie.wills@accenture.com

SENT VIA EMAIL

RE: Contract Award for AHCCCS YH20-0001
Health E Arizona Plus Maintenance and Operations Services RFP

Dear Mr. Wills:

Your proposal to provide the above referenced services for AHCCCS has been accepted. Please find your fully executed Offer and Acceptance Page attached to this letter. Your assigned AHCCCS contract number is YH20-0001 (same as the solicitation number). Please reference this number on communication with AHCCCS regarding your contract from this point forward.

This award is made contingent upon federal approval (CMS and FNS). These approvals are being requested now and are estimated to take up to sixty (60) calendar days.

Your initial contract period is three (3) years, from October 1, 20020 through September 30, 2023 with two one (1)-year options to extend, not to exceed a total contracting period of five (5) years.

This contract award includes all scope items listed in the RFP, however the following three sections of scope will commence exclusively upon written direction from AHCCCS and until received, no billable work shall occur. The state intends to work with Accenture to better define these sections and plan for the best time to implement these items.

Separate Reporting Region
Automated testing tool
Online Knowledge Management System

The total 5 year contract award is $121,341,615 which includes your BAFO proposed price as well as additional funding for development SRs and infrastructure costs that are included in the RFP but were carved out of the cost proposal pursuant to instructions. While these additional fees are used on an as needed basis, these caps represent the expected expenditures in these categories based on averages over the past fiscal years.

AHCCCS agrees to continue conversations and finalization on your proposed exceptions to the terms and will work collaboratively with you to define the expectations around the SLAs.

Prior to the commencement of work, Accenture shall email the following items to procurement@azahcccs.gov:

1. Certificates of Liability Insurance with the new contract number shall be listed; and
2. A fully executed Arizona Sub W9 form (emailed to you separately)

Please countersign this award letter and return to me no later than COB Monday, June 29, 2020 to my attention at procurement@azahcccs.gov.

Congratulations on your contract award. AHCCCS looks forward to a mutually beneficial contract period. We will be contacting you soon to discuss next steps. If you have any questions, please feel free to contact us.

Sincerely,

Meggan LaPorte

Meggan LaPorte, MSW CPPO
AHCCCS Chief Procurement Officer
Meggan.LaPorte@azahcccs.gov
Procurement@azahcccs.gov

_____

Jamie Wills, Managing Director
Accenture Health and Public Services

C: Kristi Miller, Accenture kristi.d.miller@acceture.com

AHCCCS
Arizona Health Care Cost Containment System

HEAplus Maintenance and Operations Cost Proposal							
	Year 1	**Year 2**	**Year 3**	**3 year Sub-Total**	**Year 4**	**Year 5**	**Total**
Maintenance:	$ 4,352,661	$ 4,352,661	$ 4,352,661	$ 13,057,984	$ 4,654,088	$ 4,654,088	$ 22,366,160
Operations:	$ 1,976,940	$ 1,976,940	$ 1,976,940	$ 5,930,819	$ 2,148,813	$ 2,148,813	$ 10,228,446
Transition:	$ 4,484,003	$ -	$ -	$ 4,484,003	$ -	$ -	$ 5,848,105
Online Knowledge Management System:	$ 242,919	$ 41,373	$ 41,373	$ 325,665	$ 44,406	$ 44,406	$ 414,478
Reporting Region:	$ 238,156	$ 40,562	$ 40,562	$ 319,280	$ 43,536	$ 43,536	$ 406,351
Automated Testing Tool:	$ 78,076	$ -	$ -	$ 78,076	$ -	$ -	$ 78,076
Sub Total:	$ 11,372,755	$ 6,411,536	$ 6,411,536	$ 24,195,827	$ 6,890,843	$ 6,890,843	$ 39,341,615
Additional Costs:							
SR Development costs cap (Added via SR as needed; shall not exceed the total 5 year contract cap absent a contract amendment)	$ 14,400,000	$ 14,400,000	$ 14,400,000	$ 43,200,000	$ 14,400,000	$ 14,400,000	$ 72,000,000
Hardware/Software (pass through reimbursement)	$ 2,000,000	$ 2,000,000	$ 2,000,000	$ 6,000,000	$ 2,000,000	$ 2,000,000	$ 10,000,000

	Total Contract Award:	**$ 121,341,615**